TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

TASK NO. AMENDMENT

99124 3493

QSS Group, Inc.

TASK TITLE: (NTE 80 characters; include Project name)

MBLA Instrument lntegration and Test

N 8 T

DATE

CODE CODE ‘
John M. Lindsay «~__ ¢ Q-A-a—k.) 2574‘3@0'0 568 | 5L,@ | 30 286-7779

BRANCH HEAD DATE CODE PHONE

_ ) ,
Fred G. Huegel ﬂ/[,‘,,/( 22 Aj OO0 568 30 286-2285

CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COiR) 4 DATE CODE PHONE

Robert S. Lebair, Jr.  AQAdipnst Q Q&MV&_ 8/23/00 560 301-286-6588

FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? CONTRACTING OFFICER'S QUALITY REP. 7 DESIGNATED FAM:
“UF YES, NEED CODE 303 CUNCURRENGE NEXT BLOCK)

[x]YES

[ 1NO Larry Moore Ron Koleck:

» The contractor shall ldentlfy and exp|aln the reason for any devuatlons, exceptlons, rro be camp/ered by Canrractmg Off/cer/ o

or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:

technical requirements of the Task Order Statement of Work and related specifications. Date: AUG 2 4 ZGOO

The contractor shall complete and submit the required Reps and Certs.

Contractor will develop specification or statement of work under this task for a future procurement. [x1NO [ ] YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1NO { ] YES [x ] NA

Government Furnished Property/Facilities: { 1NO { x1 YES - SEE LIST OF GFP (offsite only} / FACILITIES [onsite only}

Onsite Performance: [ 1NO [ x} YES if yes: [ x) TOTAL [ ] PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: [ x] NO [ ] YES

Highlighted Contract Clauses: {to be completed by Contracting Officer]

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be 8/24/00.

INCENTIVE FEE STRUCTURE (check one)
{See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

__No.1 __No.2 ___No.3 X__No.4 ___Ne. 5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% - 25% 50% 25% %

(o be completed by Cant/actlngMerT
The target cost of this task order is $ 252,441
The target fee of this task order is § 16,272
The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contractis $ 268.713

The maximum fee is $ 23,782 .
The minimum fee is $0.

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE “TASK ASSIGNMENTS AND REPORTS*

QMZQS\ (el 1123/0" TheCesz J. Becker

SIGNATURE OF‘C’DNTRACTJNG OFFICER DATE TYPED NAME OF CONTRACTING OFFICER

AUTHORIZED SIGNATURE DATE

GSFC FORM 703-1845 12/98 (OLDER VERSIONS ARE OBSOQLETE}
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR., CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE



TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

TASK NO. AMENDMENT
QSS Group, Inc. 99124 - 343

Applicable paragraphs from contract Statement of ‘Work:

STATEMENT OF WORK:  (Continue on blank paper if additiona! space is required)

The contractor shall:

1. Design, develop, and deliver plans, procedures scripts to test the assembly of the MBLA
instrument through integration and environmental testing.

Integrate the MBLA instrument

Design and write AliveQ, Alive1, ShortForm, and Longform, plans, procedures, and scripts.
Assist is-writing assembly procedures for MBLA and GSE

Working with MBLA personnei, design day in orbit operational scripts

ok e

PERFORMANCE SPECIFICATIONS:

1. Technical Progress Report: Acceptable perfromance is the ATR is satisfied that he is being
kept informed of work status and of issues requiring his attention.

2. Procedures and scripts: to follow the model provided from MBLA standard

3. Test Data: automated logs and log book contents.

APPLICABLE DOCUMENTS:

MBLA verification, test documents {(No configuration yet in place, therefore, no fixed numbers.)

TASK END DATE: -9/30/66- C)/§[070 /

MILESTONES/DELIVERABLES AND DATES:

1. Technical Progress Reports: due 15th of each month.
2. Procedures and scripts: due two weeks prior to a given test.
3. Support of tests and environmental verification: all data due 1 month following test completion

PERFORMANCE STANDARDS:
Schedule: On time complietion/delivery of tests and documents
Technical: ATR's acceptance of work and documents

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
John Lindsay, building 6, room WO76F




